

February 20, 2018

ADDENDUM 1

SEWER CIPP LINING CONTRACT – SPRING 2018
PROJECT NO. 2017-047

Please make note of the following changes to the bid documents and acknowledge receipt in the “BID FORM” on page A-2 of the bid documents:

1. A new set of project maps have been provided to better depict the manholes that are being rehabilitated, the lines to be lined do not change.
2. The contract time has been changed from 90 days (page A-4) to one-hundred-twenty (120) calendar days.

This addendum is available for download at the city website:

<http://www.concordnc.gov/Departments/Finance/Purchasing/RFPs-and-Bids>

End of Addendum

Enrique A. Blat, P.E.
Deputy City Engineer

Enclosure:
[MAPS update]