19. Article-620-4, Measurement and Payment, page 6-33, delete lines 38 through line 20 on page 6-34 and substitute the following: “Asphalt Price Adjustments will not apply to this project.”

GENERAL PROVISIONS

CONTRACT TIME AND LIQUIDATED DAMAGES (No Permits):
(7-1-95) (Rev. 12-18-07) 108 SP1 G05 B

The date of availability for this contract is the date the Contractor begins work but not before May 1, 2020 or later than June 30, 2020.

The completion date for this contract is the date that is 120 (one hundred twenty) consecutive calendar days after and including the date of availability.

Except where otherwise provided by the contract, observation periods required by the contract will not be a part of the work to be completed by the completion date and/or intermediate contract times stated in the contract. The acceptable completion of the observation periods that extend beyond the final completion date shall be a part of the work covered by the performance and payment bonds.

The liquidated damages for this contract are Two hundred and fifty Dollars ($250.00) per calendar day. At the preconstruction conference the Contractor shall declare his expected date for beginning work. Should the Contractor desire to revise this date after the preconstruction conference, he shall notify the Engineer in writing at least thirty (30) days prior to the revised date.

INTERMEDIATE CONTRACT TIME NUMBER ONE AND LIQUIDATED DAMAGES:
(2-20-07) 108 SP1 G14 A

The Contractor shall complete the required work of installing, maintaining, and removing the traffic control devices for lane closures and restoring traffic to the existing traffic pattern. The Contractor shall not close or narrow a lane of traffic on ALL ROADS during the following time restrictions:

DAY AND TIME RESTRICTIONS

Monday thru Friday 7:00 am – 9:00 am and 4:00 pm – 6:00 pm

In addition, the Contractor shall not close or narrow a lane of traffic on ALL ROADS, detain and/or alter the traffic flow on or during holidays, holiday weekends, special events, or any other time when traffic is unusually heavy, including the following schedules:

HOLIDAY AND HOLIDAY WEEKEND LANE CLOSURE RESTRICTIONS

1. For unexpected occurrence that creates unusually high traffic volumes, as directed by the Engineer.

2. For New Year's Day, between the hours of 3:00 pm December 31st and 9:00 am January 2nd. If New Year's Day is on a Friday, Saturday, Sunday or Monday, then until 9:00 am the following Tuesday.