BID TABULATION

Relay Panels and Equipment House

Substation 'M'

City of Concord
Concord, North Carolina

Date: November 22, 2016
Time: 2:00 PM EDT

Bidder	Birmingham Control Systems	EP2	SEL	Keystone	Modular Connections	VFP
Schedule I						
Relay Panel:						
(2) Transformer Panels	$31,495.00	$33,329.00	$23,715.00	$32,478.82	N/A	N/A
(2) Feeder Panels	35,895.00	40,755.00	32,745.00	38,373.72		
(1) Communications Panel	23,695.00	22,290.00	22,635.00	21,732.34		
Shipping			2,005.00	4,600.90		
Total, Relay Panels	**$91,085.00**	**$96,374.00**	**$81,100.00**	**$97,185.78**		
Delivery	14 Weeks	12-13 Weeks	16 Weeks	14 Weeks		
Schedule II						
(1) Equipment House	$75,995.00	N/A	N/A	N/A	$48,465.00	$44,802.00
Delivery	14 Weeks				16 Weeks	12 Weeks
Bid Bond	Yes	Yes	Yes	Yes	Yes	Yes