COMBINED SINGLE PRIME CONSTRUCTION

BID TABULATION

WASH BAY ADDITION TO FLEET BLDG FOR CITY OF CONCORD
CONCORD, NORTH CAROLINA

BIDS RECEIVED: 7/26/12
SINGLE PRIME: 2:00 PM
COMM. NO. 11033.00

	BIDDERS	G.W. Liles Construction Co., Inc.	Ike's Construction	JD Goodrum	LCJ Construction Co., Inc.	MV Momentum Construction, LLC	Southside Constructors	TK Browne Construction	Wishon and Carter Builders, Inc.
	LICENSE NO.	26158	8037	19284	71270	58550	45931	5246	8629
	ADDENDA RECEIPT: 1 thru 4	Y	Y	Y	Y	Y	Y	Y	Y
	BID SECURITY	Y	Y	Y	Y	Y	Y	Y	Y
	MBE Identification / Affidavit A or B	Y/A	Y/A	Y/A	Y/A	Y/A	Y/A	Y/A	Y/A
	BASE BIDS TOTAL:	**$ 749,900.00**	**$ 715,000.00**	**$ 709,000.00**	**$ 836,900.00**	**$ 717,800.00**	**$ 769,500.00**	**$ 769,478.00**	**$ 652,623.00**
	ALTERNATES								
1	Provide Schlage locksets, LCN closers and Roton hinges without substitution as a preferred brand.	1 No Change	1 No Change	1 Zero (0.00)	1 No Change	1 No Change	1 Zero (0)	1 No Change	1 No Change
2	Provide Builders Risk Insurance for the scope of the work indicated within the Contract Documents. Owner shall provide Builder's Risk Insurance for the existing building.	2 850.00	2 750.00	2 700.00	2 900.00	2 1,325.00	2 950.00	2 1,500.00	2 1,057.00
	TOTAL OF BASE BID + ALTERNATES	**$ 750,750.00**	**$ 715,750.00**	**$ 709,700.00**	**$ 837,800.00**	**$ 719,125.00**	**$ 770,450.00**	**$ 770,978.00**	**$ 653,680.00**
	PRIME SUBCONTRACTORS								
	Precast Concrete Subcontractor	Tindall Corp.	Tindall Corporation	Tindall	Tindall Corporation	Tindall Corp.	Tindall	Internatonal Precast	(Left blank)
	Masonry Subcontractor	Seagraves Masonry	Helms Masonry, Inc.	JD Goodrum Co., Inc.	Seagraves Masonry	Masonry Works	Masonry Unl.	Alward Masonry	Martinex Masonry
	Fire Protection Subcontractor	Central Piedmont	Central Piedmont	Carolina Fire Control	Carolina Fire Control	Central Piedmont	CPFI	Central	Central Sprinkler
	Plumbing Construction Subcontractor	K-Mar Plumbing	Ark Plumbing	K-Mar Plumbing Co.	Southeastern Plbg	Superior Plumbing	Superior	Sneed Plbg	K-Mar
	Mechanical Construction Subcontractor	Perrigo Heating & Air	Perrigo Heating & Air	Union Mechanical Svc	Ross & Witmer, Inc.	Ross & Witmer	Ross & Witmer	Ross & Witmer	Delwood
	Electrical Construction Subcontractor	Tri-Electric	JE Walker Electric	Tri-Electric, Inc.	Tri-Electric, Inc.	AA Electric	Tri-Electric	CW Electric	CW Electric
	Contractor Established Unit Prices								
1	Unsuitable SoilRemoval/Replacement - Per Cu Yd.	1 23.00	1 10.00	1 20.00	1 32.00	1 50.00	1 24.00	1 23.46	1 22.00
2	Mass Rock Removal/Replacement - Per Lineal Ft.	2 47.00	2 150.00	2 135.00	2 80.00	2 175.00	2 200.00	2 55.00	2 300.00
3	Trench (confined) Rock Removal/Replacement - Per Lineal Ft.	3 47.00	3 200.00	3 150.00	3 117.00	3 275.00	3 200.00	3 75.00	3 500.00

I hereby certify that to the best of my knowledge and belief, the above is a true and accurate tabulation of all bids received on the above project.

Signature