

**BID TABULATION**  
**46 KV - 12.47 Grd.Y/7.2 KV Substation Structure**

Substation I  
City of Concord

Concord, North Carolina

Date: September 17, 2013Time: 2:00 PM, EDST

<u>Schedule I</u> <u>Bidder</u>	<u>Peak</u> <u>Substations</u>	<u>Substation</u> <u>Enterprises</u>	<u>HD Supply</u>	<u>Distran</u>
46 KV Deadend Structures	\$48,650.00	\$69,970.00	\$32,167.56	\$50,000.00
15.5 KV Switching Station	<u>126,450.00</u>	<u>111,155.00</u>	<u>173,691.33</u>	<u>156,500.00</u>
Total, Schedule I	\$175,100.00	\$181,125.00	\$205,858.89	\$206,500.00
Delivery	18-20 Weeks	18-20 Weeks	14 Weeks	20-22 Weeks

<u>Schedule II</u> <u>Bidder</u>	<u>RW Chapman</u>	<u>National</u> <u>Transformer Sales</u>
46 KV Circuit Switchers	\$75,106.00	\$75,600.00
Manufacturer	S&C	Siemens
Delivery	15 Weeks	18-22 Weeks

<u>Schedule III</u> <u>Bidder</u>	<u>Siemens</u>	<u>Schneider</u> <u>Electric</u>	<u>Utility Service</u> <u>Agency (ABB)</u>
15 KV Circuit Breakers	\$53,372.00	\$50,448.00	\$58,444.00
Delivery	19-20 Weeks	17 Weeks	15 Weeks

<u>Schedule IV</u> <u>Bidder</u>	<u>Schweitzer Eng.</u> <u>Laboratories</u>	<u>Birmingham</u> <u>Control</u>	<u>Electrical</u> <u>Power Products</u>
Relay and Control Board	\$59,170.00	\$59,995.00	\$63,477.00
Delivery	16 Weeks	12-14 Weeks	12 Weeks

<u>Schedule V</u> <u>Bidder</u>	<u>VFP</u>	<u>Modular</u> <u>Connections</u>	<u>Birmingham</u> <u>Control</u>
Equipment House	\$37,428.00	\$40,100.00	\$57,995.00
Delivery	12-14 Weeks	16 Weeks	12-14 Weeks