

February 7, 2019

To: Contractors Holding Miramar St., NE Sidewalk Extension Quote Packages.

Subject: **ADDENDUM No. 1**

Please note the following changes/corrections and confirm receipt of this ADDENDUM No. 1.

1- QUOTE FORM, EXHIBIT “G,” PAGES 11-12

-Alternate Bid Form line items were added and additional lines were added to allow for summation of base bid and alternated bid totals.

-Line Item 1A added:

Tree Removal (707 Miramar St., NE) – Lump Sump

2 – GENERAL CLARIFICATIONS

- Plan set includes note to relocate mailboxes to back of curb.

- Existing curb & gutter removal to be included and paid out of line item 7.

- Non-engineered retaining walls to be masonry of the contractors design to fit within the aesthetics of the neighborhood.

Sincerely,

CITY OF CONCORD

Phillip Graham, P.E.
Transportation Director

PLG/dah

cc: Contract File – Miramar St., NE Sidewalk Extension Phase II